
TFC Contract No. 18-096-000 
Wood Environment & Infrastructure Solutions, Inc. 

Assignment No. 2 
Project No.: 18-008-5093 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC. 

TFC CONTRACT NO. 18-096-000 

ASSIGNMENT NO. 2 

THIS INDEFINITE DELIVERY INDEFINITE QUANTIY ASSIGNMENT NO. 2 
(hereinafter referred to as "Assignment No. 2" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Wood Environment & Infrastructure Solutions, Inc. located 
at 3755 South Capital of Texas Highway, Suite 375, Austin, Texas 78704 (hereinafter referred to as 
"PSP") (TFC and PSP are hereinafter referred to individually as a "Party" or collectively as 
"Parties"), to be effective on the Effective Date (as defined below) and the terms and conditions 
of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing asbestos survey services prior to upcoming 
renovations at the Lyndon B. Johnson Building, Floors 8, 9 and 10 located at 111 East 17th Street, 
Austin, Texas 78774. The services shall include but are not limited to providing a cost estimate for 
abatement design and monitoring services (hereinafter referred to as the "Project"), as further 
depicted in "Exhibit A-2," PSP's IDIQ Assignment No. 2 Proposal No. 400918AU11 and 
Estimated Fees dated July 27, 2018, attached hereto and incorporated herein for all purposes and 
consisting of six (6) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 2 shall be 
completed no later than August 31, 2021, unless terminated earlier as provided in Section 3.2 of 
the Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No.2. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 2. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 2 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 
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TFC Contract No. 18-096-000 
Wood Environment & Infrastructure Solutions, Inc. 

Assignment No. 2 
Project No.: 18-008-5093 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 2 shall not 
exceed the sum of Thirty-Eight Thousand Seven Hundred Ninety-Five and No/100 Dollars 
($38,795.00). No more frequently than once per month, PSP shall submit a Pay Application to 
TFC for services performed and reasonable and necessary costs and expenses incurred through the 
last day of the previous month. Any reimbursable expenses, if allowed, shall be in accordance 
with Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 2, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-2." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-096-000 
Wood Environment & Infrastructure Solutions, Inc. 

Assignment No. 2 
Project No.: 18-008-5093 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

TEXAS FACILITIES COMMISSION 

John S. Raff 

Interim Executive Director 

Date of execution: 

-1i.fc:_ G. C. 

____1"i_ Dir. 

_l!! o.E.D. 

-------
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WOOD ENVIRONMENT & 
INFRASTRUCTURE SOLUTIONS, INC. 

Title: _____________ _ 

Date of execution: ----------
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Trina Mullen

08/21/2018 | 5:11 PM CDT

Associate Industrial Hygienist
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TFC Contract No. I 8-096-000 
Wood Environment & Infrastructure Solutions, Inc. 

Assignment No. 2 
Project No.: I 8-008-5093 

EXHIBITA-2 

PSP'S IDIQ ASSIGNMENT NO. 2 PROPOSAL DATED JULY 27, 2018 
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DocuSign Envelope ID: A136F206-665C-47F6-A15A-4BCOF447088E 
TFC Contract No. 18-096-000 

Mr. Daniel Yen, MBA, PMP, CTCM, RID, LEED AP 
Project Manager 
Facilities Design & Construction 
Texas Facilities Commission 

Exhibit A-2 

wOOCJ. 
Wood Environment & Infrastructure Solutions, Inc. 

3755 5. Capital of Texas Hwy, Ste 375 
Austin, Texas 78704 

T: 512-793-0360 
www.woodplc.com 

Subject: Proposal for Asbestos Survey and Abatement Consulting Services 
LBJ Building Floors 8, 9, and 10 
111East17th Street, Austin, Texas 78774 
Wood E&I Solutions Proposal No. 400918AU11 

Dear Mr. Yen: 

Wood Environment & Infrastructure Solutions, Inc. (Wood E&I Solutions), formerly Amee Foster Wheeler 
Environment & Infrastructure, Inc., appreciates the opportunity to present our proposal to the Texas 
Facilities Commission (TFC) to provide asbestos survey services prior to upcoming renovations at the 
Lyndon B. Johnson (LBJ) Building, Floors 8, 9, and 10. In addition, we are providing a cost estimate for 
abatement design and monitoring, as requested by TFC. 

This proposal presents our approach to providing asbestos survey, design and monitoring services, using 
our multi-disciplinary capabilities and knowledge of asbestos surveys and asbestos abatements. The 
following sections present our Scope of Work, Schedule, and Fee Estimate. 

Scope of Work 

Asbestos Survey 

As requested by TFC, the scope of work for this project will include a pre-renovation survey of building 
materials to include identification and quantification of asbestos-containing materials (ACM) located on 
Floors 8, 9, and 10 of the LBJ Building. The purpose of the asbestos survey is to provide an indication 
regarding the presence of ACMs that may be disturbed during the upcoming renovation project. 

According to the Texas Administrative Code, ACMs are materials or products including any single material 
component of a structure or any layer of a material sample that contain more than 1.0 percent of any kind 
or combination of asbestos. In order to refute the presence of asbestos within a well-defined 
homogenous area, three samples must be collected, analyzed and found to be non-asbestos containing 
material. 

The bulk asbestos samples will be submitted to a National Voluntary Laboratory Accreditation Program 
(NVLAP) accredited laboratory (Omni Environmental) and analyzed using Polarized Light Microscopy 
(PLM) coupled with dispersion staining as outlined in the EPA's "Method for the Determination of 
Asbestos in Bulk Building Materials (EPA-600/R-93, July 1993). The bulk samples will be analyzed with a 
normal five-day turnaround time. An option for 24-hour turnaround time is included, as requested by 
TFC. 

'Woad' is a trading name far John Woad Group PLC and its subsid iaries • • • 
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TFC Contract No. 18-096-000 Exhibit A-2 Assignment No. 2 

Wood£&/ Solutions Proposal No.: -1009/8A U11 
June 27, 2018 

Proposal for Asbestos Consulting Services 
LBJ Building, Floors 8, 9, and I 0 

The intent of the asbestos survey is to provide survey data that can be relied upon for renovation and/or 
demolition purposes in accordance with EPA or Texas regulations. The subject site must be inspected in 
accordance with EPA, NESHAP, or Texas Asbestos Health Protection regulations prior to renovation and/or 
demolition projects impacting the site. 

Close-out documentation submitted to TFC will include a written report detailing the scope of work, 
materials sampled, conditions observed, procedures used, identification of certified survey personnel, and 
documentation of identified asbestos-containing materials. 

Asbestos Abatement Design and Monitoring 

Wood E&I Solutions has not yet verified the location of asbestos-containing materials at the LBJ Building 
(Floors 8, 9, and 10); however, as requested by TFC, we are providing a scope and cost estimate for 
abatement design and monitoring services. Based on results of our asbestos survey, we will prepare 
abatement specifications as required by the Texas Department of State Health Services (TDSHS). The 
abatement activities will be limited to the areas determined to contain asbestos-containing building 
materials as determined by the impending survey. 

We will attend one abatement preconstruction meeting, and coordinate the removal operations and 
scheduling with the TFC and abatement personnel. During abatement, we will have a Texas licensed 
asbestos project manager on-site at all times the abatement contractor is performing removal operations 
in order to observe and document on-site conditions as required by state law. Our on-site licensed 
project manager will collect ambient air samples during abatement for in-house analysis utilizing phase 
contrast microscopy techniques and provide visual clearance after completion of the removal. 

Close-out documentation submitted to TFC will include a written report detailing the scope of work, 
materials abated, conditions observed, procedures used, air sample results, identification of certified 
abatement and monitoring personnel, and documentation of waste disposal. 

The following assumptions are made regarding the asbestos abatement: 

• 

• 

• 

• 

• 

Wood E&I Solutions assumes that the drywall, joint compound and texture is an asbestos 
containing material, and that there is approximately 20,000 square feet of drywall per floor; 
Wood E&I Solutions assumes that it will take approximately 21 days (10-hour shifts) to abate 
60,000 square feet of drywall wall systems; 
Wood E&I Solutions assumes approximately one-quarter of the remaining sampled building 
materials are ACM; 
Wood E&I Solutions assumes that it will take 9 days (10-hour shifts) to abate any remaining 
identified ACM on the three floors; and 
TFC will be responsible for selection of a third party abatement contractor and contractor fees are 
not included in the estimated costs within this proposal. 

Project # 400918AU 11 Page 2 of 4 
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TFC Contract No. 18-096-000 

Proposal for Asbestos Consulting Services 
LBJ Building, Floors 8, 9, and /0 

Exhibit A-2 Assignment No. 2 

Wood£&/ Solutions Proposal No.: ./00918A U/ I 
June 27, 2018 

Schedule and Fee Information 

Asbestos Survey 

Wood E&I Solutions will proceed with the asbestos survey within one week of authorization from TFC. We 
estimate field activities to be completed within three (3) days utilizing two Texas Licensed Asbestos 
Inspectors. We estimate laboratory analysis of samples to be completed within five business days. We 
have included an alternate fee for 24-hour laboratory turnaround time, as requested by TFC. We will 
verbally report our findings upon receipt of laboratory results. The final written report detailing samples 
collected and laboratory analysis results will be issued within one week of receipt of laboratory reports. 

Asbestos Abatement Design and Monitoring 

Upon completion of the asbestos survey, Wood E&I Solutions will proceed with the asbestos abatement 
design, if ACM is found within areas to be disturbed during the upcoming renovation activities. 
Depending on the amount of ACM discovered, Wood E&I Solutions will provide the design specifications 
to TFC within one to two weeks of completion of the survey report. 

Notification to DSHS requires a ten (10) working day period before any disturbance of ACMs may occur. 
TFC will be responsible for payment of required notification fees to the DSHS. Based on the TFC 
information that all the drywall, joint compound and texture, and assuming one-quarter of the remaining 
suspect materials sampled will be ACMs, the type, quantity, and locations of material anticipated for 
removal, and the availability and efficiency of the abatement contractor, asbestos abatement is expected 
to take thirty (30) 10-hour work days. After completion of abatement, we estimate it will take one (1) 
business week to submit a final abatement report. 

Fees 

Asbestos Survey 

As described above, Wood E&I Solutions will perform the proposed asbestos survey services for: 

• Lump sum not to exceed price of $7,544.00 for Standard Laboratory TAT 
• Lump sum not to exceed price of $8,219.00 for 24-Hour Laboratory TAT 

A breakdown of estimated costs for survey services is also provided in the attached spread sheet entitled: 
Estimated Fees - Asbestos Survey Consulting Services, LBJ Building, Floors 8, 9, and 10. 

Asbestos Abatement Design and Monitoring 

Considering the uncertainty of the amount of ACM located within the renovation areas, Wood E&I 
Solutions has provided an estimated fee based on information from TFC and the expected effort. The 
estimated time and materials not to exceed price for asbestos abatement design and monitoring 
services is $30,576.00. A breakdown of estimated costs for abatement services is also provided in the 
attached spread sheet entitled: Estimated Fees - Asbestos Abatement Consulting Services, LBJ Building, 
Floors 8, 9 and 10. 

Pro ect # 400918AU 11 Page 3 of 4 

• • • wood. 

DocuSign Envelope ID: 0DFF56FD-71B7-437F-A4F3-53B0D8801C5E



DocuSign Envelope ID: A136F206-665C-47F6-A 15A-4BCOF447088E 
TFC Contract No. 18-096-000 

Proposal for Asbestos Consulting Services 
LBJ Building, Floors 8, 9, and I 0 

ExhibitA-2 Assignment No. 2 

Wood£&/ Solutions Proposal No.: ./00918A UI I 
June 27, 2018 

If additional conditions or unexpected issues require additions to the scope of work, Wood E&I 
Solutions will inform TFC and submit a supplemental proposal. Wood E&I Solutions will not perform 
additional services without prior written authorization from TFC. 

Wood E&I Solutions looks forward to working with you on this project. Please contact us should you have 
any questions concerning these services or require adjustments to our approach or schedule. 

Sincerely, 

Wood Environment & Infrastructure Solutions, Inc. 

~-?%~ 
Trina Mullen 
Associate Industrial Hygienist 

U#J/Jlt 
Leonard A. Gilbert, CIH 
Principal Industrial Hygienist 

Licensed Asbestos Consultant No. 10-5687 Licensed Asbestos Consultant No. 10-5007 

Attachment: Estimated Fees - Asbestos Survey Consulting Services, LBJ Building, Floors 8, 9, and 10 

Estimated Fees - Asbestos Abatement Consulting Services, LBJ Building, Floors 8, 9 and 10 
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TFC Contract No. 18-096-000 ExhibitA-2 

Estimated Fees - Asbestos Survey Consulting Services 
LBJ Building Floors 8, 9, and 10 

Taslf P.ROPOSED COST E$TIMATE (NOT TO EXCEED) 
~umber - TASK/ITEM _ QU~ - RATE 

QESCRIPTION - UNIT COST 

1 Project Management 
Project Manager 5 $ 95.00 
Admin II (Accounting, Office Support) 2 $ 65.00 

Subtotal Task 1 

~ - - - -- - - -
2 Laboratory Analysis 

Laboratory Fees (PLM) - Standard Lab TAT 135 $ 10.00 
Laboratory Fees (PLM) - 24-Hour Lab TAT 135 $ 15.00 

Subtotal Task 2 (Standard Option) 
- -- -I' .• :,'~ C:. ..... 

-- I ~ ·~·· 
3 Asbestos Survey 

Asbestos Inspectors (Utilizing two inspectors for 3 days) 48 $ 85.00 
Subtotal Task 3 

~- - -
4 Final Report 

Asbestos Consultant - Licensed Individual 2 $ 132.00 
Asbestos Inspector/Air Monitoring Technician 12 $ 85.00 
CAD Operator 3 $ 75.00 

Subtotal Task 4 

TOTAL Standard Lab TAT 

TOTAL 24-hour Lab TAT 

Assignment No. 2 

AMOUNT 
UNITS 

hr $475.00 

hr $130.00 
$605.00 

each $1 ,350.00 

each $2 ,025.00 
$1 ,350.00 

hr $4,080.00 
$4,080.00 

~ ...... -:. 

hr $264.00 
hr $1 ,020.00 

hr $225.00 
$1 ,509.00 

$7,544.00 

$8,219.00 

June 27, 2018 Wood Project Number 400918AU11 
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TFC Contract No. 18-096-00CEstimated Fees -Asbestcfsc9i.'Hta'tS!nent Consulting Services Assignment No. 2 

LBJ Building Floors 8, 9, and 10 

Task PROPoSED COST ESTIMATE (TIME AND MATERIALS) ...... -

Number TASK/ITEM QUANTITY RATE AMOUNT 

DESCRIPTION UNIT COST UNITS 

1 Project Management 

Project Manager 8 $ 95.00 hr $760.00 

Admin II (Accounting, Office Support) 2 $ 65.00 hr $130.00 

Subtotal Task 1 $890.00 
- - - - - ,, .... 

2 Laboratory Analysis 

Laboratory Fees (PCM) - Asbestos Air Samples 150 $ 3.00 each $450.00 

Subtotal Task 2 $450.00 
,. ,._ -

3 Asbestos Abatement Design Specifications 

Asbestos Consultant - Licensed Individual 16 $ 132.00 hr $2,112.00 

Subtotal Task 3 $2,112.00 
~ -11. ' '1_J ~. ~ -.l 

4 Contractor Walk-Through and Onsite Monitoring 

Asbestos Project Manager/Air Monitoring Technician 300 $ 85.00 hr $25,500.00 

Subtotal Task 4 $25,500.00 
< 

-- -- - .. -
5 Final Reports 

Asbestos Consultant - Licensed Individual 2 $ 132.00 hr $264.00 

Asbestos Inspector/Air Monitoring Technician 16 $ 85.00 hr $1 ,360.00 

Subtotal Task 5 $1 ,624.00 

TOTAL $30,576.00 

June 27, 2018 Wood Project Number 400918AU11 

DocuSign Envelope ID: 0DFF56FD-71B7-437F-A4F3-53B0D8801C5E



TFC Contract No. 18-096-000 
Wood Environment & Infrastructure Solutions, Inc. 

Assignment No. 2 
Project No.: 18-008-5093 

EXIDBIT B-2 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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TFC Contract No. 18-096-000 Exhibit 8-2 Assignment No. 2 

LIST OF CONTRACTOR PROJECT MANAGER 
AND 

SUBCONTRACTORS 
(Name, Address & Contact Person (Project Manager)) 

A. Project Manager: Name: Trina Mullen 
Company Name: Wood Environment & Infrastructure 
Solutions, Inc. 
Address: 3755 S. Capital of Texas Highway, Suite. 375, 
Austin, Texas 78704 
Phone No.: (512) 795-0360 
Email: trina.mullen@woodplc.com 

B. Subcontractors: Asbestos Laboratory 

I. Name: Steve Griffin 
Company Name: Omni Environmental 
Address: 2851 Joe DiMaggio Blvd, Suite 10, Round 
Rock, Texas 78665 
Phone No.: (512) 258-9114 
Email: steve@omnienv.com 

2. Name: 
Company Name: 
Address: 
Phone No.: 
Email: 

3. Name: 
Company Name: 
Address: 
Phone No.: 
Email: 

LBJ Building Floors 8, 9, and IO - List of Contractor Project Mgr-Subs_ 65EF30.docx 
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